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SKYVIEW EXCAVATION AND 
GRADING, INC.
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Project No: S-ST99(56)
Project Name: I-80; BRIDGE # D-666 OVER WEBER RIVER
Desc of Construction: SCOUR COUNTERMEASURES, SUMMIT COUNTY
Estimate Completion date on or before 
County: SUMMIT (43)

FLARE CONSTRUCTION, INC. & 
SUBSIDIARY
300 NO. INDUSTRIAL RD.
P.O. BOX 130
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20 - STRUCTURES

1Mobilization012850010 35,000.00 10,250.0010,250.0035,000.00 15,000.00Lump 15,000.001
1Traffic Control015540005 25,000.00 2,850.002,850.0025,000.00 25,000.00Lump 25,000.002
1Maintenance of Traffic01557000* 7,000.00 4,500.004,500.007,000.00 6,000.00Lump 6,000.003

700Loose Riprap (Plan Quantity)02373001P 70,000.00 54,180.0077.40100.00 52,500.00cu yd 75.004
                                                                                          Subtotal 137,000.00 71,780.00 98,500.00

Total: 137,000.00 71,780.00 98,500.00

Percent of Engineer's Estimate: 71.90 %52.39 %
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Project No: S-ST99(56)
Project Name: I-80; BRIDGE # D-666 OVER WEBER RIVER
Desc of Construction: SCOUR COUNTERMEASURES, SUMMIT COUNTY
Estimate Completion date on or before 
County: SUMMIT (43)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

20 - STRUCTURES

1Mobilization012850010 35,000.00 70,000.0070,000.0035,000.00Lump1
1Traffic Control015540005 25,000.00 4,000.004,000.0025,000.00Lump2
1Maintenance of Traffic01557000* 7,000.00 2,000.002,000.007,000.00Lump3

700Loose Riprap (Plan Quantity)02373001P 70,000.00 65,100.0093.00100.00cu yd4
                                                                                          Subtotal 137,000.00 141,100.00

Total: 137,000.00 141,100.00

Percent of Engineer's Estimate: 102.99 %


